



དཔལ་ལྷན་འབྲུག་གཞུང་། འབྲུག་རྒྱལ་ཁབ་ལྷན་ཁག་ ལམ་སེལ་ལས་ཁུངས་།

ROYAL GOVERNMENT OF BHUTAN  
MINISTRY OF WORKS & HUMAN SETTLEMENT  
DEPARTMENT OF ROADS, REGIONAL OFFICE, TRASHIGANG.

*"Construction Industry: Solutions Through Innovation and improved Technology"*



DoR/RO-Tg/2021-2022/Mtc-24/ 946

Date: 03/09/2021

### Addendum on ITB 40.1 and GCC 51.1

The Regional Office, Department of Roads, Trashigang hereby issues an addendum for the Bid Invitation Reference No. DoR/RO-Tg/2021-2022/Resurfacingwork(01) with tender ID no. 9113, which was uploaded in e-GP system on 12-Aug-2021, 10:00AM. Therefore, the prospective bidders are requested to take note of Addendum issued as follows and they will form part of the bidding document.

1. In Bidding Data Sheet, **ITB 40.1** as below:

The Mobilization Advance Payment shall be limited to **Twenty Percent (20%)** of the Contract Price. The 20% Mobilization Advance (MA) shall be released phase wise upon fulfilling certain conditions by Contractor as stipulated below:

- a) *The first 10% mobilization advance shall be released as was being currently practiced as per the requirement of Contract Agreement Document.*
- b) *The 2<sup>nd</sup> installment of the mobilization advance (10%) shall only be sanctioned and released upon the submission of an unconditional Bank Guarantee of the equal amount from any of the Financial Institutes of Bhutan and upon production of documentary evidences for having utilized the first installment of MA solely for the project in terms of the materials procured or utilized on mobilization expenses. Before releasing the mobilization advance, the site engineer concerned shall verify and authenticate that the materials are procured and brought to Project site solely for utilization in the Project.*
- c) *Both the Bank Guarantees should be unconditional and shall remain valid till the advances are recovered in full. The recovery of MA shall be done in full before achieving 80% of physical progress*

2. In Special Conditions of Contract, **GCC5 1.1** as below:

The Mobilization Advance Payment shall be **Twenty Percent (20%)** of the Contract Price. The 20% Mobilization Advance (MA) shall be released phase wise upon fulfilling certain conditions by Contractor as stipulated below:

- a) *The first 10% mobilization advance shall be released as was being currently practiced as per the requirement of Contract Agreement Document.*
- b) *The 2<sup>nd</sup> installment of the mobilization advance (10%) shall only be sanctioned and released upon the submission of an unconditional Bank Guarantee of the equal amount from any of the Financial Institutes of Bhutan and upon production of documentary evidences for having utilized the first installment of MA solely for the project in terms of the materials procured or*



དཔལ་ལྷན་འབྲུག་གཞུང་། རྒྱལ་ཁོག་ལྷན་ཁག། ལམ་སེལ་ལས་ཁུངས།

ROYAL GOVERNMENT OF BHUTAN  
MINISTRY OF WORKS & HUMAN SETTLEMENT  
DEPARTMENT OF ROADS, REGIONAL OFFICE, TRASHIGANG.

*"Construction Industry: Solutions Through Innovation and improved Technology"*



---

*utilized on mobilization expenses. Before releasing the mobilization advance, the site engineer concerned shall verify and authenticate that the materials are procured and brought to Project site solely for utilization in the Project.*

- c) *Both the Bank Guarantees should be unconditional and shall remain valid till the advances are recovered in full. The recovery of MA shall be done in full before achieving 80% of physical progress*

(Sonam Tenzin)  
**Chief Engineer,**  
**RO, Trashigang.**

**Copy to:**

1. The Project Manager, Doksum PIU for information.
2. The Account Assistant for information & necessary action.